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SCOPE

annex 1 – preambles to the specifications


	Employer
	1.1
	References to the “Employer” in the General Specification (GS), the Particular Specification (PS) and the Drawings, or any other documents they refer to are construed to mean the “Client” as identified in the Contract Data Part one.

	
	
	

	Contractor
	2.1
	References to the “Contractor” in the GS, the PS and the Drawings, or any other documents they refer to are construed to mean the “Contractor” as identified in the Contract Data Part one.

	
	
	

	Engineer and Engineer’s Representative
	3.1
	References to the “Engineer” and the “Engineer’s Representative” in the GS, the PS and the Drawings, or any other documents they refer to are construed to mean the “Project Manager” or the “Supervisor” as appropriate based on the general understanding, with reference to the conditions of contract, that the Project Manager is responsible for managing the contract on behalf of the Client, and it deals with time, money, changes to the Scope and duties other than those to be carried out by the Supervisor under the contract, whereas the Supervisor’s duty is to ensure that the Contractor provides the works in accordance with the contract. In the event that the Contractor is in doubt of any matters that relates to this division of the roles, the Contractor refers it to the Project Manager who decides the matter accordingly. 

 [Project Office to amend as appropriate.]

	
	
	

	Terminology
	4.1
	References to the following terms listed under the column heading “Specifications Terms” in the Specifications including the GS and the PS, are construed as references to the corresponding terms listed under the column heading “NEC4 ECC Terms” as defined or used in the NEC4 Engineering and Construction Contract (Month YYYY)[footnoteRef:1] published by Thomas Telford Limited, which is further amended or supplemented by the Schedule to the Articles of Agreement, as the context requires: [1:  Insert the NEC4 ECC “edition” together with any latest “amendments” thereto. For example, insert “June 2017 (with amendments October 2020)”.] 




	Specifications Terms
	NEC4 ECC Terms

	approval / satisfaction

	acceptance

	approved / satisfied

	accepted

	Bills of Quantities / BQ / Schedule of Rates

	*bill of quantities or *activity schedule


	claim for extension of time and/or
additional payment
	notification of compensation event

	Contract / BQ rate(s)

	*rate(s) in the bill of quantities or
*price(s) in the activity schedule

	date of the letter of acceptance / date of the award of the Contract / date of the acceptance of the Tender / date for commencement of the Contract
	Contract Date

	date for commencement of the Works

	starting date

	date for possession of the Site

	access date

	defect

	Defect

	equipment (those items intended to be included in the permanent works)
	Plant

	expiry of the Maintenance Period

	defects date

	extension of time

	change to the Completion Date

	GCC Clause 16 Programme

	Accepted Programme

	liquidated damages

	delay damages

	Maintenance Certificate

	Defects Certificate

	Maintenance Period / Period of Maintenance / Defects Liability Period
	the period between Completion and
the defects date

	materials (those items intended to be included in the permanent works)
	Materials

	plant (those items used by the Contractor to Provide the Works and which the Scope does not require the Contractor to include in the permanent works)
	Equipment

	Section

	section

	sub-contractor / subcontractor (of the first tier)

	Subcontractor

	substantial completion / completion

	Completion

	the Contract

	the contract

	the date for completion of the Works /
the extended date for completion of the Works
	completion date / Completion Date

	variation

	change to the Scope

	Works

	works


*Delete where appropriate

	
	4.2
	In the event that the Contractor is in doubt of any matter that relates to the issue of terminology, the Contractor refers it to the Project Manager who decides the matter accordingly.  Any clarification or decision of the Project Manager relating to the issue of terminology does not constitute any compensation event.

	
	
	

	Language
	5.1
	Notwithstanding that the NEC4 ECC is generally drafted in the present tense, the GS, the PS and the Drawings, or any other documents they refer to, may employ the more “traditional” drafting language of obligation. This difference in style of the language adopted in different parts of the contract does not of itself affect the interpretation of the contract, and the terms of the contract should be read in the context in which they appear. In the event that the Contractor is in doubt of any matter that relates to the issue of drafting language, the Contractor refers it to the Project Manager who decides the matter accordingly. Any clarification or decision of the Project Manager relating to the issue of drafting language does not constitute any compensation event.
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