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CONTRACT DATA  
 
Part one - Data provided by the Client 
 
 

1  General  The conditions of contract are the core clauses and the clauses for main 
Option [Insert selected main Option], secondary Options [Insert selected 
secondary Options. Commonly used secondary Option include X1] and 
Z of the NEC4 Term Service Contract (Month YYYY)1 published by Thomas 
Telford Limited, as amended or supplemented by the Schedule to the Articles 
of Agreement, and include the additional conditions of contract. 

  The service is [Insert brief description of the service] as more particularly 
described in the General Particulars Clause [Insert appropriate clause 
reference] under the Scope. 

  The Client is the Government of the Hong Kong Special Administrative 
Region. 

  The Service Manager* is  

[Insert post of public officer and government department, or post of 
consultant’s staff, project consultant’s name on behalf of “state project 
consultant’s name” and state associated consultancy agreement 
number and title as appropriate] 

Address: [Insert address] 

  The Adjudicator is the adjudicator to be appointed by Adjudicator Nominating 
Bodies (ANBs) in accordance with Development Bureau Technical Circular 
(Works) No. 6/2021 for Security of Payment Provisions in Clause G1 of the 
additional conditions of contract. 

 The tribunal is the arbitrator in accordance with Clause H1 of the additional 
conditions of contract. 

 The Affected Property is [Insert brief description of the Affected 
Property]. 

 The contract areas are [Insert brief description of the contract areas].  The 
boundaries of the contract areas are shown on drawing nos. [Insert 
appropriate drawing no.]. 

 The Scope is in the document entitled “Scope” bound with other contract 
documents. 

 The language of the contract is English. 

  The law of the contract is the law of the Hong Kong Special Administrative 
Region. 

 

*  Where a person is appointed to be the Service Manager or his delegate and is described as the 
holder for the time being of a Public Office, any person for the time being lawfully discharging the 
functions of that Public Office or any part of such functions and any person appointed to act in or 

 
1 Insert the NEC TSC “edition” together with any latest “amendments” thereto. For example, for NEC4 

TSC, insert “June 2017 (with amendments October 2020)”, where appropriate. 
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perform the duties of such Public Office or any part of such duties for the time being may carry out 
the duties and may exercise the powers of the Service Manager or his delegate as the case may 
be. 

** Delete as appropriate. 
 

  The period for reply is six weeks for events requiring to obtain confirmation of 
no objection from the Client in accordance with clause B1 of the additional 
conditions of contract, or three weeks for other events. 

  The following matters will be included in the Early Warning Register: 

 1. [Insert the matters] 

 2.  

 3.  

 4.  

 5.  

 6.  

 7.  

 8.  

  After the first early warning meeting, the intervals for holding later early 
warning meetings should be no longer than [1 month – subject to review 
by the Project Office.] 

  The price list is composed of the Schedule of Rates and the Method of 
Measurement.  [The Project Office may amend to suit.] 

 Delay damages for each Task Order are calculated using the rate per day in 
accordance with the formula indicated below either for the whole of the Task 
Order or for its relevant Section, whichever is applicable: 

[Insert appropriate formula] 

In computing the above delay damages, the Client has not taken into account 
the Client’s liability for fees including economic cost under the Land 
(Miscellaneous Provisions) Ordinance, Cap. 28 ("the Ordinance") for any 
extension in respect of a permit referred to in sections 10A(3) and 10D(4) of 
the Ordinance.  – subject to review by Project Office. 

 

2 The                 
Contractor’s main 
responsibilities 

 The Contractor prepares forecasts of the total Defined Cost for the whole of 
the service at intervals no longer than [1 month]. [Applicable for Option C 
– subject to review by the Project Office]. 

 
3  Time  The starting date is the date as notified by the Service Manager after 

acceptance of tender.  The starting date is tentatively set as [Insert 
appropriate date]. 
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 The service period is [Insert appropriate period] from the starting date.  The 
service period is tentatively set as [Insert appropriate date] to [Insert 
appropriate date - Optional]. 

 The Contractor submits a first plan for acceptance within [2 weeks – subject 
to review by the Project Office] of the Contract Date.  

 The Contractor submits a revised plan to the Service Manager for acceptance 
at intervals no longer than [1 month]. [Subject to review by the Project 
Office] 

 The Contractor submits a Task Order programme to the Service Manager for 
acceptance within [Insert appropriate period] days of receiving the Task 
Order unless otherwise specified in the Scope. [Optional Clause – subject 
to review by Project Office on this requirement stated in the Scope, if 
any.] 

 Unless otherwise stated in the respective Task Order, the mobilization period 
is 7 days commencing on the Task starting date.  [Optional Clause] 

 Unless otherwise stated in the respective Task Order, the period for the 
Establishment Works under any Task Order is [365 days – subject to review 
by Project Office] commencing on the day following the Task Completion 
Date.  [Optional Clause] 

 Unless otherwise stated in the respective Task Order, the period for the 
Aftercare to Old and Valuable Trees under any Task Order is [365 days – 
subject to review by Project Office] commencing on the day following the 
Task Completion Date.  [Optional Clause] 

 
4  Quality 
Management 

 Unless otherwise stated in the respective Task Order, the Maintenance Period 
is [Insert appropriate period] commencing on the day following the Task 
Completion Date.  [Optional Clause] 

 The Contractor provides the Service Manager with a quality policy statement 
and a quality plan for acceptance within [2 weeks – subject to review by the 
Project Office] of the Contract Date. 

 

5  Payment  The currency of the contract is Hong Kong Dollar. 

  The assessment interval is [1 month – subject to review by the Project 
Office]. 

  The interest rate is a simple interest rate which equals to the average of the 
best lending rates for Hong Kong dollars quoted from time to time by the note-
issuing banks plus 1% p.a.  For the purposes of this provision, “note-issuing 
bank” has the same meaning as in the Legal Tender Notes Issue Ordinance 
(Chapter 65 of the Laws of Hong Kong). 

 The standard base value for a Task Order is: [The Project Office may amend 
to suit.]  [Optional Clause] 

 

 

 The Contractor prepares forecasts of the final total of the Prices for the whole 
of the service at intervals no longer than [1 month – subject to review by the 
Project Office].  [Applicable for Option A] [Optional Clause] 
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[The following 4 bullet points are applicable to Option C. Project Office may refer 
to the ‘Standardization of calculation on the payment deduction of the 
Contractor’s “pain share” under NEC target contracts” promulgated by DEVB on 
8 December 2020, which is available at the Works Group Intranet Portal under 
Procurement & Costing > NEC Knowledge Management Platform > Updates and 
Reminders.] 

  The Contractor’s share percentages and the share ranges are  

 share range                                               Contractor’s share percentage 

less than or equal to 110%                     50% 

Greater than 110%                                  100% 

  The first share assessment date occurs on the assessment date upon which 
the Price for Service Provided to Date assessed by the Service Manager has 
reached 50% of the Service Manager’s forecast of the final Price for Service 
Provided to Date. The subsequent share assessment dates fall on the same 
dates as the assessment dates. 

 The share deduction 

= A x (B - D) / (C - D) 

where 

A: the Service Manager’s interim assessment of the Contractor’s share of the 
excess of the Service Manager's forecast of the final Price for Service Provided 
to Date over the Service Manager’s forecast of the final total of the Prices on 
the share assessment date. 

B: the Price for Service Provided to Date before share deduction so certified by 
the Service Manager on the share assessment date. 

C: the Service Manager’s forecast of the final Price for Service Provided to Date 
on the share assessment date. 

D: the Price for Service Provided to Date so certified by the Service Manager 
on the assessment date which occurs immediately before the first share 
assessment date. 

[Project Office should amend core clause 50.3 and add a core clause 54.2A 
per DEVB’s Standard Library accordingly.] 

 The exchange rates are those published by the Hong Kong Association of 
Banks based on the selling rate of the relevant currency on the date when the 
relevant payment is made by the Contractor, or the last available selling rate of 
the relevant currency if the selling rate on the date of relevant payment is 
unavailable. 

 

6 Compensation 
events 

 

 The value engineering percentage is 50%. 

[Applicable for Option A] 
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8  Liabilities and 
insurance 

[Subject to 
review by the 

Project Office] 

 The minimum amount of cover for insurance in respect of loss of or damage to 
property (except the Client’s property, Plant and Materials and Equipment) and 
liability for bodily injury to or death of a person (not an employee of the 
Contractor) arising from or in connection with the Contractor’s Providing the 
Service for any one event is [HK$XXX – subject to review by the Project 
Office].  

  The Contractor effects and maintains professional indemnity insurance for a 
minimum amount as stated in Clause F5(1) of the additional conditions of 
contract, in respect of the Contractor’s design, except the Cost Savings Design.  
Coverage and indemnity are in compliance with Clause F5 of the additional 
conditions of contract.  [Optional Clause] 

  Each of the Contractor’s Designer and Independent Checking Engineer effects 
and maintains professional indemnity insurance for a minimum amount as 
stated in Clause F5(2) of the additional conditions of contract, in respect of the 
Contractor’s design, except the Cost Savings Design.  Coverage and indemnity 
are in compliance with Clause F5 of the additional conditions of contract.  
[Optional Clause] 

  The Contractor effects and maintains professional indemnity insurance for a 
minimum amount as notified by the Client to the Contractor in accordance with 
Clause F6(1) of the additional conditions of contract, in respect of the Cost 
Savings Design.  Coverage and indemnity are in compliance with Clause F6 of 
the additional conditions of contract.  [Optional Clause] 

  Each of the Contractor’s Designer and Independent Checking Engineer effects 
and maintains professional indemnity insurance for a minimum amount as 
notified by the Client to the Contractor in accordance with Clause F6(2) of the 
additional conditions of contract, in respect of the Cost Savings Design.  
Coverage and indemnity are in compliance with Clause F6 of the additional 
conditions of contract.  [Optional Clause] 

 The Contractor effects and maintains professional indemnity insurance for a 
minimum amount as stated in Clause [F7A(1)] of the additional conditions of 
contract, in respect of the Temporary Works.  Coverage and indemnity are in 
compliance with Clause [F7A] of the additional conditions of contract.  
[Optional Clause] 

 Each of the Contractor’s designer and independent checking engineer effects 
and maintains professional indemnity insurance for a minimum amount as 
stated in Clause [F7A(2)] of the additional conditions of contract, in respect of 
the Temporary Works.  Coverage and indemnity are in compliance with Clause 
[F7A] of the additional conditions of contract.  [Optional Clause] 

 

Z          additional 
conditions of 

contract 

 The additional conditions of contract are set out in the document entitled 

“Additional Conditions of Contract” which forms part of the contract. 

 


