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SCOPE

annex 1 – preambles to the specifications


	Employer
	1.1
	References to the “Employer” in the General Specification (GS), the Particular Specification (PS) and the Drawings, or any other documents they refer to are construed to mean the “Client” as identified in the Contract Data Part one.

	
	
	

	Contractor
	2.1
	References to the “Contractor” in the GS, the PS and the Drawings, or any other documents they refer to are construed to mean the “Contractor” as identified in the Contract Data Part two.

	
	
	

	Engineer and Engineer’s Representative
	3.1
	References to the “Engineer” and the “Engineer’s Representative” in the GS, the PS and the Drawings, or any other documents they refer to are construed to mean the “Service Manager” as identified in the Contract Data Part one. 

 [Project Office to amend as appropriate.]

	
	
	

	Terminology
	4.1
	References to the following terms listed under the column heading “Specifications” which are the GS and the PS, are construed as references to the corresponding terms listed under the column heading “NEC4 TSC” as defined or used in the NEC4 Term Service Contract (Month YYYY)[footnoteRef:1] published by Thomas Telford Limited, which is further amended or supplemented by the Schedule to the Articles of Agreement, as the context requires: [1:  Insert the NEC TSC “edition” together with any latest “amendments” thereto. For example, for NEC4 TSC, insert “June 2017 (with amendments October 2020)”, where appropriate.] 




	Specifications
	NEC4 TSC

	approval / satisfaction

	acceptance

	approved / satisfied

	accepted

	claim for extension of time and/or
additional payment
	notification of compensation event

	contract period

	service period

	contract rate(s)

	Contract Rates

	date of the letter of acceptance / date of the award of the Contract / date of the acceptance of the Tender / date for commencement of the Contract
	Contract Date

	date for commencement of the Works

	starting date

	date for possession of the Site

	date for access to the Affected Property

	defect

	Defect

	equipment (those items intended to be included in the permanent works)
	Plant

	execution of the Works
	Providing the Service


	extension of time of Works Order

	change to the Task Completion Date

	liquidated damages

	delay damages

	Maintenance Period / Period of Maintenance / Defects Liability Period of Works Order
	Maintenance Period of Task Order

	materials (those items intended to be included in the permanent works)
	Materials

	plant (those items used by the Contractor to Provide the Service and which the Service Information does not require him to include in the permanent works)
	Equipment

	Schedule of Rates
	
	price list

	sub-contractor / subcontractor (of first tier)

	Subcontractor

	substantial completion / completion of Works Order

	Task Completion

	the Contract

	the contract

	the date for completion of the Works Order

	Task Completion Date

	variation

	change to the Scope

	Works

	service

	Works Order

	Task Order




	
	4.2
	In the event that the Contractor is in doubt of any matter that relates to the issue of terminology, he refers it to the Service Manager who decides the matter accordingly.  Any clarification or decision of the Service Manager relating to the issue of terminology shall not constitute any compensation event.

	
	
	

	Language
	5.1
	Notwithstanding that the NEC4 TSC is generally drafted in the present tense, the GS, the PS and the Drawings, or any other documents they refer to, may employ the more “traditional” drafting language of obligation. This difference in style of the language adopted in different parts of the contract shall not of itself affect the interpretation of the contract, and the terms of the contract shall be read in the context in which they appear. In the event that the Contractor is in doubt of any matters that relate to the issue of drafting language, he shall refer it to the Service Manager who shall decide the matter accordingly. Any clarification or decision of the Service Manager relating to the issue of drafting language shall not constitute any compensation event.
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