

| PWP<br>Item No.<br>工程<br>編號                            | Contract No. & Title of Contract<br>合約編號及合約名稱   | Probable Date<br>of Gazettal/<br>Inviting<br>Tenders<br>憲報公告 /<br>招標暫定<br>日期 | Works Category<br>& Lowest Group<br>Permitted to<br>Tender<br>工程類別及<br>准許投標<br>最低組別 | Range of<br>Estimate of<br>Cost<br>估計<br>造價 | Name and Tel. No. of<br>Contact Person<br>聯絡人姓名及電話 |
|--|---|--|---|---|--|
| <b>Architectural Services Department</b><br><b>建築署</b> |   |  |   |   |  |
| 3-1SC  | Prequalification of Tenderers for the Design and Construction of Joint User Building at Rock Hill Street, Kennedy Town<br>堅尼地城石山街政府聯用大樓設計及營造投標資格預審  | May 2002<br>2002年5月  | B Group C<br>PQ<br>建築丙組<br>預審投標資格   | M3  | Mr M.O. Chong<br>張明安先生<br>2867 3238                |
| 065KA  | Prequalification of Tenderers for the Design and Construction of Customs Headquarters Tower at Tin Chiu Street, North Point<br>北角電照街海關總部大樓設計及營造投標資格預審                                     | May 2002<br>2002年5月  | B Group C<br>PQ<br>建築丙組<br>預審投標資格   | M4  | Mr M.O. Chong<br>張明安先生<br>2867 3238                |
| 660CL  | Prequalification of Tenderers for the construction of fire station cum ambulance depot and police post at Penny's Bay, Lantau<br>大嶼山竹篙灣消防局暨救護車站及警崗投標資格預審                                  | Apr 2002<br>2002年4月  | B Group C<br>PQ<br>建築丙組<br>預審投標資格   | M2  | Mr K C Mak<br>麥家俊先生<br>2867 3510                   |
| 374RO  | Contract No. SS L303<br>Local Open Space Area 18 and 21 Fanling (DSC)<br>合約編號 SS L303<br>粉嶺第 18 及 21 區鄰舍休憩用地<br>(承建商自選的分包商)   | Apr 2002<br>2002年4月  | B Group B<br>建築乙組   | M1  | Mrs Susanna Cheung<br>張麥有瑩女士<br>2867 3808          |
| 011NB  | Contract No. SS K352<br>The Replacement of Cremators at Fu Shan Crematorium in Shatin, Hong Kong<br>合約編號 SS K352<br>沙田富山火葬場火化爐更換工程  | Apr 2002<br>2002年4月  | B Group C<br>建築丙組   | M2  | Mr S W Chow<br>周瑞榮先生<br>2867 3766                  |
| 091ET  | Prequalification of Tenderers for the Construction of Education Resource Centre-cum-Public Transport Interchange at Kowloon Tong<br>九龍塘教育資源中心暨公共運輸交匯處投標資格預審                               | Apr 2002<br>2002年4月  | B Group C<br>PQ<br>建築丙組<br>預審投標資格   | M4  | Mr J Yung<br>容振偉先生<br>2867 3960                    |
| 153XY  | Contract No. SS K351<br>Rehabilitation Complex at the Junction of Tsun Wen Road and Leung Shun Street, Tuen Mun, New Territories (DSC)<br>合約編號 SS K351<br>新界屯門震寰路及良信街交界之康復綜合大樓(承建商自選的分包商) | May 2002*<br>2002年5月*  | B PQT<br>建築投標資格<br>預審合格的<br>投標者   | M4  | Ms J. Kei<br>紀燕林小姐<br>2867 3893                    |

| PWP Item No.<br>工程編號                     | Contract No. & Title of Contract<br>合約編號及合約名稱  | Probable Date of Gazettal/<br>Inviting Tenders<br>憲報公告 / 招標暫定日期 | Works Category & Lowest Group Permitted to Tender<br>工程類別及准許投標最低組別 | Range of Estimate of Cost<br>估計 | Name and Tel. No. of Contact Person<br>聯絡人姓名及電話 |
|--|--|---|--|---------------------------------|---|
| <b>Architectural Services Department</b> |  |   |  |                                 |   |
| 68KA                                     | Design, Supply and Installation of Fire Services Training Equipment for CAS Headquarter and FSD Training Centre at Site 17, West Kowloon Reclamation<br>西九龍填海區第十七號地盤的民安隊總部及消防署訓練中心之設計，供應及安裝消防訓練設備工程  | May 2002<br>2002 5月   | Mechanical Handling & Lifting Appliance Contractor<br>安裝機械裝卸及起重設備  | M1                              | Mr Y S Lee<br>李玉勝先生<br>2867 4120                |
| 368RO                                    | Contract No. SS L343<br>Construction of Kowloon Bay Recreation Ground (NSC)<br>合約編號SS L343<br>九龍灣康樂場地(指定分包商)   | May 2002<br>2002 5月   | B Group C<br>建築丙組  | M2                              | Mr S W Chow<br>周瑞榮先生<br>2867 3766               |
| 313RO                                    | Contract No. PI L324<br>Design and Construction of Piled Foundations and Pile Caps for International Wetland Park and Visitor Centre at Tin Shui Wai, New Territories – Phase 2<br>合約編號 PI L324<br>設計及興建新界天水圍國際濕地公園及訪客中心的樁基及樁帽工程 - 第2期   | May 2002<br>2002 5月   | PILE<br>土地打樁   | M1                              | Mr J Yung<br>容振偉先生<br>2867 3960                 |
| -  | 3-year Term Contracts for the Design and Construction of Minor Works to Buildings and Lands and Other Properties for which the ASD (PSB) is Responsible (Designated Contract Area : Central, Peak, Mid-levels, Western, Southern & Lantau).<br>(中西區，南區及大嶼山)政府設施及資助設施設計和進行小型工程的三年定期合約 | May 2002*<br>2002年5月*   | B PQT<br>建築投標資格<br>預審合格的<br>投標者                                    | M4                              | Mr. K.K. Leung<br>梁冠基先生<br>2773 2249            |
| -  | 3-year Term Contracts for the Design and Construction of Minor Works to Buildings and Lands and Other Properties for which the ASD (PSB) is Responsible (Designated Contract Area : Wanchai, Eastern & Outlying Islands (South)).<br>(灣仔，東區和離島(南))政府設施及資助設施設計和進行小型工程的三年定期合約          | May 2002*<br>2002年5月*   | B PQT<br>建築投標資格<br>預審合格的<br>投標者                                    | M4                              | Mr. K.K. Leung<br>梁冠基先生<br>2773 2249            |

| PWP Item No.<br>工程編號                     | Contract No. & Title of Contract<br>合約編號及合約名稱  | Probable Date of Gazettal/ Inviting Tenders<br>憲報公告 / 招標暫定日期 | Works Category & Lowest Group Permitted to Tender<br>工程類別及准許投標最低組別 | Range of Estimate of Cost<br>估計 | Name and Tel. No. of Contact Person<br>聯絡人姓名及電話 |
|--|--|--|--|---------------------------------|---|
| <b>Architectural Services Department</b> |  |  |  |                                 |   |
| -  | 2-year Term Contracts for the Design and Construction of Minor Works to Buildings and Lands and Other Properties for which the ASD (PSB) is Responsible (Designated Contract Area : Yau Ma Tei, Mongkok, Tsim Sha Tsui, Kwun Tong, Kowloon City, Sai Kung, Wong Tai Sin & Shatin).<br>(油尖旺, 觀塘, 九龍城, 西貢, 黃大仙和沙田)政府設施及資助設施設計和進行小工程的兩年定期合約 | May 2002*<br>2002 5月*  | B PQT<br>建築投標資格<br>預審合格的<br>投標者                                    | M4                              | Mr. K.K. Leung<br>梁冠基先生<br>2773 2249            |
| -  | 2-year Term Contracts for the Design and Construction of Minor Works to Buildings and Lands and Other Properties for which the ASD (PSB) is Responsible (Designated Contract Area : Sham Shui Po, Tsuen Kwai, Tuen Mun, Yuen Long, Outlying Islands (North)).<br>(深水埗, 荃灣, 葵青, 屯門, 元朗, 大埔, 北區和離島(北))政府設施及資助設施設計和進行小型工程的兩年定期合約            | May 2002*<br>2002 5月*  | B PQT<br>建築投標資格<br>預審合格的<br>投標者                                    | M4                              | Mr. K.K. Leung<br>梁冠基先生<br>2773 2249            |
| 094ET                                    | Contract No. SS K348<br>Reprovisioning of Margaret Trench Red Cross School at Fung Shing Street, Ngau Chi Wan, Kowloon (NSC)<br>九龍牛池灣瑪嘉烈戴麟趾紅十字會學校(重建工程)(指定分包商)   | May 2002<br>2002 5月  | B Group C<br>建築丙組  | M1                              | Mr J Beveridge<br>貝宏志先生<br>2867 3829            |
| 230ES                                    | Secondary School at Area 36C, Shatin (NSC)<br>新界沙田第 36C 區一所中學(指定分包商)   | May 2002<br>2002 5月  | B Group C<br>建築丙組  | M2                              | Mr J Beveridge<br>貝宏志先生<br>2867 3829            |
| 19EC & 20EC                              | The Conversion and Extension to Existing Aided Schools - Group 10 under School Improvement Programme Phase IV, Package 2 (DSC)<br>學校改善計劃第 4 期第 2 組第 10 組別(承建商自選的分包商)   | May 2002<br>2002 5月  | B Group B<br>建築乙組  | M1                              | Mr R Cuthbertson<br>喬博誠先生<br>2867 3733          |
| 19EC                                     | The Conversion and Extension to Existing Aided Schools - Group 11 under School Improvement Programme Phase IV, Package 2 (DSC)<br>學校改善計劃第 4 期第 2 組第 11 組別(承建商自選的分包商)   | Jun 2002<br>2002 6月  | B Group B<br>建築乙組  | M1                              | Mr R Cuthbertson<br>喬博誠先生<br>2867 3733          |

**FORECAST OF INVITATIONS TO TENDER**

**APRIL 2002 TO SEPTEMBER 2002**

**招標預報**

**2002 4 月至 2002 9 月**

| PWP Item No.<br>工程編號                     | Contract No. & Title of Contract<br>合約編號及合約名稱  | Probable Date of Gazettal/ Inviting Tenders<br>憲報公告 / 招標暫定日期 | Works Category & Lowest Group Permitted to Tender<br>工程類別及准許投標最低組別 | Range of Estimate of Cost<br>估計 | Name and Tel. No. of Contact Person<br>聯絡人姓名及電話 |
|--|--|--|--|---------------------------------|---|
| <b>Architectural Services Department</b> |  |  |  |                                 |   |
| <b>建築署</b>                               |  |  |  |                                 |   |
| 19EC & 20EC                              | The Conversion and Extension to Existing Aided Schools - Group 12 under School Improvement Programme Phase IV, Package 2 (DSC)<br>學校改善計劃第 4 期第 2 組第 12 組別<br>(承建商自選的分包商) | Jun 2002<br>2002 6 月   | B Group B<br>建築乙組  | M1                              | Mr R Cuthbertson<br>喬博誠先生<br>2867 3733          |
| XXEC                                     | The Conversion and Extension to Existing Aided Schools - Group 1 under School Improvement Programme Final Phase, Package 1 (DSC)<br>學校改善計劃最後一期第 1 組第 1 組別<br>(承建商自選的分包商) | Jun 2002<br>2002 6 月   | B Group C<br>建築丙組  | M2                              | Mr R Cuthbertson<br>喬博誠先生<br>2867 3733          |
| XXEC                                     | The Conversion and Extension to Existing Aided Schools - Group 1 under School Improvement Programme Final Phase, Package 5 (DSC)<br>學校改善計劃最後一期第 5 組第 1 組別<br>(承建商自選的分包商) | Jun 2002<br>2002 6 月   | B Group C<br>建築丙組  | M2                              | Mr R Cuthbertson<br>喬博誠先生<br>2867 3733          |
| XXEC                                     | The Conversion and Extension to Existing Aided Schools - Group 2 under School Improvement Programme Final Phase, Package 1 (DSC)<br>校改善計劃最後一期第 1 組第 2 組別<br>(承建商自選的分包商)  | Jul 2002<br>2002 7 月   | B Group B<br>建築乙組  | M1                              | Mr R Cuthbertson<br>喬博誠先生<br>2867 3733          |
| XXEC                                     | The Conversion and Extension to Existing Aided Schools - Group 1 under School Improvement Programme Final Phase, Package 6 (DSC)<br>校改善計劃最後一期第 6 組第 1 組別<br>(承建商自選的分包商)  | Jul 2002<br>2002 7 月   | B Group C<br>建築丙組  | M1                              | Mr R Cuthbertson<br>喬博誠先生<br>2867 3733          |
| XXEC                                     | The Conversion and Extension to Existing Aided Schools - Group 1 under School Improvement Programme Final Phase, Package 4 (DSC)<br>校改善計劃最後一期第 4 組第 1 組別<br>(承建商自選的分包商)  | Jul 2002<br>2002 7 月   | B Group C<br>建築丙組  | M1                              | Mr R Cuthbertson<br>喬博誠先生<br>2867 3733          |

| PWP Item No.<br>工程編號                     | Contract No. & Title of Contract<br>合約編號及合約名稱   | Probable Date of Gazettal/ Inviting Tenders<br>憲報公告 / 招標暫定日期 | Works Category & Lowest Group Permitted to Tender<br>工程類別及准許投標最低組別 | Range of Estimate of Cost<br>估計 | Name and Tel. No. of Contact Person<br>聯絡人姓名及電話 |
|--|---|--|--|---------------------------------|---|
| <b>Architectural Services Department</b> |   |  |  |                                 |   |
| XXEC                                     | The Conversion and Extension to Existing Aided Schools - Group 2 under School Improvement Programme Final Phase, Package 5 (DSC)<br>校改善計劃最後一期第 5 組第 2 組別<br>(承建商自選的分包商)   | Jul 2002<br>2002 7月  | B Group C<br>建築丙組  | M1                              | Mr R Cuthbertson<br>喬博誠先生<br>2867 3733          |
| XXEC                                     | The Conversion and Extension to Existing Aided Schools - Group 1 under School Improvement Programme Final Phase, Package 13 (DSC)<br>校改善計劃最後一期第 13 組第 1 組別<br>(承建商自選的分包商) | Jul 2002<br>2002 6月  | B Group B<br>建築乙組  | M1                              | Mr R Cuthbertson<br>喬博誠先生<br>2867 3733          |
| 003GA                                    | Building 6, Science Park at Pak Shek Kok, phase 1c, New Territories, Hong Kong (DSC)<br>香港新界白石角科學園第 1c 期第六號大樓<br>(承建商自選的分包商)  | Jul 2002*<br>2002 7月*  | B PQT<br>建築投標<br>資格預審<br>合格的投標者                                    | M4                              | Mr H K Li<br>李可堅先生<br>2867 3961                 |
| 375RO                                    | Construction of District Open Space Areas 3 and 8 Tsing Yi (DSC)<br>青衣第 3 及 8 地區休憩用地<br>(承建商自選的分包商)   | Jul 2002<br>2002 7月  | B Group C<br>建築丙組  | M1                              | Mrs. Susanna Cheung<br>張麥有瑩女士<br>2867 3808      |
| 371RO                                    | Open Space, Area 14, Tuen Mun (DSC)<br>屯門第 14 區休憩用地<br>(承建商自選的分包商)  | Jul 2002<br>2002 7月  | B Group B<br>建築乙組  | M1                              | Mrs. C. Kwok<br>郭黃斯齡女士<br>2867 3803             |
| 240RS                                    | Ma On Shan Sportsground Phase II, Shatin (DSC)<br>馬鞍山運動場第二期<br>(承建商自選的分包商)  | Jul 2002<br>2002 7月  | B Group C<br>建築丙組  | M1                              | Mrs. C. Kwok<br>郭黃斯齡女士<br>2867 3803             |
| 091ET                                    | Contract No. SS K353<br>Education Resource Centre-cum-Public Transport Interchange at Kowloon Tong(DSC)<br>合約編號 SS K353<br>九龍塘教育資源中心暨公共運輸交匯處<br>(承建商自選的分包商)               | Jul 2002*<br>2002 7月*  | B PQT<br>建築投標資格<br>預審合格的<br>投標者                                    | M4                              | Mr J Yung<br>容振偉先生<br>2867 3960                 |
| 246ES                                    | Secondary School at Area 14B, Shatin (NSC)<br>新界沙田第 14B 所中學 (指定分包商)   | Jul 2002<br>2002 7月  | B Group C<br>建築丙組  | M2                              | Mr J Beveridge<br>貝宏志先生<br>2867 3829            |

**FORECAST OF INVITATIONS TO TENDER**

**APRIL 2002 TO SEPTEMBER 2002**

**招標預報**

**2002 4 月至 2002 9 月**

| PWP Item No.<br>工程編號                     | Contract No. & Title of Contract<br>合約編號及合約名稱  | Probable Date of Gazettal/<br>Inviting Tenders<br>憲報公告 / 招標暫定日期 | Works Category & Lowest Group Permitted to Tender<br>工程類別及准許投標最低組別 | Range of Estimate of Cost<br>估計 | Name and Tel. No. of Contact Person<br>聯絡人姓名及電話 |
|--|--|---|--|---------------------------------|---|
| <b>Architectural Services Department</b> |  |   |  |                                 |   |
| 249ES<br>N.I.                            | Secondary School at Lai Hong Street, Sham Shui Po and Secondary School at Hing Wah Street West, Sham Shui Po (NSC)<br>深 埗荔康街及興華街西兩所中學<br>(指定分包商)                           | Aug 2002<br>2002 8 月  | B Group C<br>建築丙組  | M3                              | Mr J Beveridge<br>貝宏志先生<br>2867 3829            |
| 247ES<br>248ES<br>303EP                  | Two Secondary Schools and One Primary School at Area 13 , Tseung Kwan O (NSC)<br>將軍澳第 13 兩所中學及一所小學<br>(指定分包商)  | Aug 2002<br>2002 8 月  | B Group C<br>建築丙組  | M3                              | Mr J Beveridge<br>貝宏志先生<br>2867 3829            |
| 274EP                                    | Primary School at Area 65 , Tseung Kwan O (NSC)<br>將軍澳第 65 區 所小學(指定分包商)  | Aug 2002<br>2002 8 月  | B Group C<br>建築丙組  | M2                              | Mr J Beveridge<br>貝宏志先生<br>2867 3829            |
| N.I.                                     | Primary School at San Ha Street, Chai Wan (NSC)<br>柴灣新廈街一所小學(指定分包商)  | Aug 2002<br>2002 8 月  | B Group C<br>建築丙組  | M1                              | Mr J Beveridge<br>貝宏志先生<br>2867 3829            |
| 301EP                                    | Primary School at Hing Ping Road, Tuen Mun(NSC)<br>屯門慶平路一所小學 (指定分包商)   | Aug 2002<br>2002 8 月  | B Group C<br>建築丙組  | M1                              | Mr J Beveridge<br>貝宏志先生<br>2867 3829            |
| 289EP                                    | Primary School at Pokfield Road, Kennedy Town (NSC)<br>堅尼地城蒲飛路一所小學 (指定分包商)   | Aug 2002<br>2002 8 月  | B Group C<br>建築丙組  | M2                              | Mr J Beveridge<br>貝宏志先生<br>2867 3829            |
| XXEC                                     | The Conversion and Extension to Existing Aided Schools - Group 1 under School Improvement Programme Final Phase, Package 10 (DSC)<br>學校改善計劃最後一期第 10 組第 1 組別<br>(承建商自選的分包商) | Aug 2002<br>2002 8 月  | B Group C<br>建築丙組  | M2                              | Mr R Cuthbertson<br>喬博誠先生<br>2867 3733          |
| XXEC                                     | The Conversion and Extension to Existing Aided Schools - Group 1 under School Improvement Programme Final Phase, Package 3 (DSC)<br>校改善計劃最後一期第 3 組第 1 組別<br>(承建商自選的分包商)    | Aug 2002<br>2002 8 月  | B Group B<br>建築乙組  | M1                              | Mr R Cuthbertson<br>喬博誠先生<br>2867 3733          |
| XXEC                                     | The Conversion and Extension to Existing Aided Schools - Group 1 under School Improvement Programme Final Phase, Package 2 (DSC)<br>校改善計劃最後一期第 2 組第 1 組別<br>(承建商自選的分包商)    | Aug 2002<br>2002 8 月  | B Group C<br>建築丙組  | M2                              | Mr R Cuthbertson<br>喬博誠先生<br>2867 3733          |



**FORECAST OF INVITATIONS TO TENDER**

**APRIL 2002 TO SEPTEMBER 2002**

**招標預報**

**2002 4月至2002 9月**

| PWP Item No.<br>工程編號                     | Contract No. & Title of Contract<br>合約編號及合約名稱   | Probable Date of Gazettal/ Inviting Tenders<br>憲報公告 / 招標暫定日期 | Works Category & Lowest Group Permitted to Tender<br>工程類別及准許投標最低組別 | Range of Estimate of Cost<br>估計 | Name and Tel. No. of Contact Person<br>聯絡人姓名及電話 |
|--|---|--|--|---------------------------------|---|
| <b>Architectural Services Department</b> |   |  |  |                                 |   |
| XXEC                                     | The Conversion and Extension to Existing Aided Schools - Group 2 under School Improvement Programme Final Phase, Package 6 (DSC)<br>校改善計劃最後一期第 6 組第 2 組別<br>(承建商自選的分包商)   | Aug 2002<br>2002 8 月   | B Group C<br>建築丙組  | M3                              | Mr R Cuthbertson<br>喬博誠先生<br>2867 3733          |
| XXEC                                     | The Conversion and Extension to Existing Aided Schools - Group 1 under School Improvement Programme Final Phase, Package 11 (DSC)<br>校改善計劃最後一期第 11 組第 1 組別<br>(承建商自選的分包商) | Aug 2002<br>2002 8 月   | B Group B<br>建築乙組  | M1                              | Mr R Cuthbertson<br>喬博誠先生<br>2867 3733          |
| XXEC                                     | The Conversion and Extension to Existing Aided Schools - Group 1 under School Improvement Programme Final Phase, Package 14 (DSC)<br>校改善計劃最後一期第 6 組第 2 組別<br>(承建商自選的分包商)  | Aug 2002<br>2002 8 月   | B Group C<br>建築丙組  | M2                              | Mr R Cuthbertson<br>喬博誠先生<br>2867 3733          |
| XXEC                                     | The Conversion and Extension to Existing Aided Schools - Group 2 under School Improvement Programme Final Phase, Package 2 (DSC)<br>校改善計劃最後一期第 2 組第 2 組別<br>(承建商自選的分包商)   | Sep 2002<br>2002 9 月   | B Group B<br>建築乙組  | M1                              | Mr R Cuthbertson<br>喬博誠先生<br>2867 3733          |
| XXEC                                     | The Conversion and Extension to Existing Aided Schools - Group 2 under School Improvement Programme Final Phase, Package 3 (DSC)<br>校改善計劃最後一期第 3 組第 2 組別<br>(承建商自選的分包商)   | Sep 2002<br>2002 9 月   | B Group C<br>建築丙組  | M2                              | Mr R Cuthbertson<br>喬博誠先生<br>2867 3733          |
| XXEC                                     | The Conversion and Extension to Existing Aided Schools - Group 1 under School Improvement Programme Final Phase, Package 9 (DSC)<br>校改善計劃最後一期第 9 組第 1 組別<br>(承建商自選的分包商)   | Sep 2002<br>2002 9 月   | B Group B<br>建築乙組  | M1                              | Mr R Cuthbertson<br>喬博誠先生<br>2867 3733          |
| 296ES                                    | Extension to Meng Tak Primary School at Cheung Man Road, Chai Wan (NSC)<br>柴灣明德小學擴建工程(指定分包商)  | Sep 2002<br>2002 9 月   | B Group C<br>建築丙組  | M2                              | Mr J Beveridge<br>貝宏志先生<br>2867 3829            |

**FORECAST OF INVITATIONS TO TENDER**

**APRIL 2002 TO SEPTEMBER 2002**

**招標預報**

**2002 4月至2002 9月**

| PWP<br>Item No.<br>工程<br>編號              | Contract No. & Title of Contract<br>合約編號及合約名稱   | Probable Date<br>of Gazettal/<br>Inviting<br>Tenders<br>憲報公告 /<br>招標暫定<br>日期 | Works Category<br>& Lowest Group<br>Permitted to<br>Tender<br>工程類別及<br>准許投標<br>最低組別 | Range of<br>Estimate of<br>Cost<br>估計 | Name and Tel. No. of<br>Contact Person<br>聯絡人姓名及電話 |
|--|---|--|---|---------------------------------------|--|
| <b>Architectural Services Department</b> |   |  |   |                                       |  |
| 234RS                                    | Water Sports Centre, Stanley(NSC)<br>赤柱 上運動中心(指定分包商)  | Sep 2002<br>2002 9月  | B Group B<br>建築乙組   | M1                                    | Mrs. Susanna Cheung<br>張麥有瑩女士<br>2867 3808         |
| XXEC                                     | The Conversion and Extension to Existing Aided Schools - Group 1 under School Improvement Programme Final Phase, Package 7 (DSC)<br>校改善計劃最後一期第 7 組第 1 組別<br>(承建商自選的分包商) | Sep 2002<br>2002 9月  | B Group C<br>建築丙組   | M2                                    | Mr R Cuthbertson<br>喬博誠先生<br>2867 3733             |
| XXEC                                     | The Conversion and Extension to Existing Aided Schools - Group 1 under School Improvement Programme Final Phase, Package 8 (DSC)<br>校改善計劃最後一期第 8 組第 1 組別<br>(承建商自選的分包商) | Sep 2002<br>2002 9月  | B Group C<br>建築丙組   | M2                                    | Mr R Cuthbertson<br>喬博誠先生<br>2867 3733             |
| XXEC                                     | The Conversion and Extension to Existing Aided Schools - Group 3 under School Improvement Programme Final Phase, Package 1 (DSC)<br>校改善計劃最後一期第 1 組第 3 組別<br>(承建商自選的分包商) | Sep 2002<br>2002 9月  | B Group C<br>建築丙組   | M2                                    | Mr R Cuthbertson<br>喬博誠先生<br>2867 3733             |
| XXEC                                     | The Conversion and Extension to Existing Aided Schools - Group 2 under School Improvement Programme Final Phase, Package 4 (DSC)<br>校改善計劃最後一期第 4 組第 2 組別<br>(承建商自選的分包商) | Sep 2002<br>2002 9月  | B Group C<br>建築丙組   | M2                                    | Mr R Cuthbertson<br>喬博誠先生<br>2867 3733             |
| XXEC                                     | The Conversion and Extension to Existing Aided Schools - Group 3 under School Improvement Programme Final Phase, Package 6 (DSC)<br>校改善計劃最後一期第 6 組第 3 組別<br>(承建商自選的分包商) | Sep 2002<br>2002 9月  | B Group C<br>建築丙組   | M2                                    | Mr R Cuthbertson<br>喬博誠先生<br>2867 3733             |

