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INDEX 

 
SPECIMEN SPECIAL CONDITIONS OF CONTRACT 

 
 

SCC 
Ref. 

 
Content 

Related 
GCC 

Related 
TC/Memo/Reference 

Date of 
Issue of 

SCC/Memo 
 

1 

 

Care of Works 21(1) D&B Admin. Procedures  
(1999 Edition) 

DECEMBER 
1999 

2 

 

Definitions  1(1) ETWB TCW No. 18/2000A 
WBTC No. 18/2000  

FEBRUARY 
2003 

3 (Not Used) - - - 

4 
  

Duties and powers of the 
Supervising Officer’s representative 

2 WBTC 18/2000 SEPTEMBER 
1999 

5A & 
5B 

 

Quality assurance for structural 
concrete  

-  ETWB TCW No. 57/2002 DECEMBER 
2002 

6 

 

Sectional commencement 1, 21, 47, 
48 & 49 

WBTC No. 12/93 MARCH 1993 

7 

 

Section Subject to Excision 47 LWBTC No. 6/89 
WBTC No. 5/2000 

SDEV’s memo ref.(02B2H-01-5) 
in DEVB(W) 510/10/01 dated 

9.3.2011 

MARCH 2011 

 

 

 

8 

 

Delayed possession of Portions of 
the Site 

48 WBTC 18/2000 MARCH 1988 

9A, 
9B, 

9C & 
9D 

 

Deletion of extensions of time for 
inclement weather 

50 WBTC No. 26/98  
WBTC No. 18/2000 

SEPTEMBER 
1999 
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SCC 
Ref. 

 
Content 

Related 
GCC 

Related 
TC/Memo/Reference 

Date of 
Issue of 

SCC/Memo 
 

10A 
& 

10B  

 

Deletion of contract price 
fluctuations  

89 ETWB TCW No. 21/2003 
SDEV’s memo ref. DEVB(PS) 

107/3 dated 18.7.2008 

JULY 2008 

11 

 

Care of the Works insurance  21 ETWB TCW No. 7/2005 
 
 

JUNE 2005 

12 

 

Third party insurance  22 ETWB TCW No. 7/2005 JUNE 2005 

13 

 

Third party claims in respect of 
damage on and to agricultural lands 

22(1) 
83 

WBTC No. 28/92 SEPTEMBER 
1992 

14A 
to 

14C 

 

Sub-contracting  4 S for W’s memo ref. WB(W) 
209/32/110 dated 23.3.2001 and 

2.5.2001 

MARCH 2001 

15  (Not Used)    

16 

 

Definitions (Landscape Works) 1(1) WBTC 18/2000 MARCH 1988 

17 

 

(Not Used)    

18 

 

Completion of Landscape Softworks 
and commencement of 
Establishment Works 

53(5)(b) - MARCH 1988 

19 Refuse containment booms  82 WBTC No. 
10/92 

MAY 1992 
 

20 

 

(Not Used)    

21 (Not Used)    
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SCC 
Ref. 

 
Content 

Related 
GCC 

Related 
TC/Memo/Reference 

Date of 
Issue of 

SCC/Memo 
 

22 

 

Works in the vicinity of the 
Kowloon-Canton Railway  

-  ETWB TCW No. 2/2005 FEBRUARY 
2005 

23 

 

Safety Plan  -  WBTC No. 18/2000 (from 
WBTC No. 32/99, WBTC No. 
21/99, WBTC No. 30/2000 & 

WBTC No. 30/2002) SCC 
provisions in Appendix II(a) to 

Chapter 3 of Contractor Site Safety 
Manual Ref: “Revision to 

Contractor Site Safety Manual” in 
SDEV memo ref. (01S44) in 
DEVB(W) 516/71/01 dated 

28.5.2008 

MAY 2008 

24 Independent Safety Audit  1(1) WBTC No. 32/99 DECEMBER 
1999 

25 

 

Qualified Tradesmen and 
Intermediate Tradesmen  

1(1), 
18(1), 
39(1) 

 WBTC No. 13/2002 SDEV’s 
memo ref. (01M97-01-4) in 

DEVB(PS)105/64/1 on 17.12.2007 

DECEMBER 
2007 

26 

 

(Not Used)    

27 

 

Assessment of liquidated damages  52 ETWB TCW No. 
4/2003 

JANUARY 
2003 

28 (Not Used)    

29 (Not Used)    

30 

 

Passes 

 

41 D&B Admin. Procedures  
(1999 Edition) 

DECEMBER 
1999 

31 

 

Contractors’ joint venture  -  ETWB TCW No. 50/2002 (as 
amended in SETW’s memo ref. 

(01656-01-3) in ETWB(W) 
511/34/01 dated 4.8.2006 

AUGUST 2006 

32 

 

Year 2000 warranty for Contract 
Computer Facilities  

- ETWB TCW No. 
12/2004 

 

JUNE 2004 
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SCC 
Ref. 

 
Content 

Related 
GCC 

Related 
TC/Memo/Reference 

Date of 
Issue of 

SCC/Memo 
 

33A 
& 

33B 

 

Security or sureties  12 WBTC No. 
10/97 

10/97A 

AUGUST 1997 

34 

 

(Not Used)     

35 

 

Disturbance to the progress of the 
Works 

63 WBTC 18/2000 JANUARY 
2000 

36 

 

Ordering variation during the 
Maintenance Period/Defects 
Liability Period   

60  S for W’s memo ref. WB(W) 
209/32/110 dated 15.5.2001 & 

17.5.2001 

MAY 2001 

37 

 

Interim certification after 
determination 

81 WBTC No. 11/2001 MAY 2001 

38A 
& 

38B  

 

Completion date of certificate of 
completion -Tests on completion of 
the Works  

1(1), 
21(1), 

50(1) & 
53 

 S for W’s memo ref. WB(W) 
250/32/32 dated 6.7.2001 

JULY 2001 

39 

 

Power to accept unremedied defect  46  S for W’s memo ref. WB(W) 
250/32/32 dated 12.9.2001 

SEPTEMBER 
2001 

40 

 

Contract information to be used for 
cost estimation or cost analysis for 
the Employer’s other works  

8 WBTC No. 3/2002 JANUARY 
2002 

41 

 

Site cleanliness and tidiness  38 DEVB TCW No. 8/2010 
 

NOVEMBER  
2010 

42 

 

Works Programmes and Monthly 
progress reports  

16 D&B Admin. Procedures  
(1999 Edition) 

DECEMBER 
1999 

43 

 

Computer aided drafting standard for 
Works Projects  

- ETWB TCW No. 38/2002 & 
38/2002A 

MAY 2005 



  
 

  
 

 
Specimen Special Conditions of Contract (Design & Build Contracts) Page 6 of 9 

SCC 
Ref. 

 
Content 

Related 
GCC 

Related 
TC/Memo/Reference 

Date of 
Issue of 

SCC/Memo 
 

44 

 

Management of Sub-contractors  4 ETWB TCW No. 47/2002 As 
modified by “Enhancement 
Measures for Subcontractor 

Management Plan (SMP)” in 
SDEV’s memo ref. () in DEVB(W) 
109/11/01 Pt. 9 dated 19.12.2008 

DECEMBER 
2008 

44A 

 

Payment for Sub-contractor 
Management Plan  

- ETWB TCW No. 47/2002 As 
modified by “Enhancement 
Measures for Subcontractor 

Management Plan (SMP)” in 
SDEV’s memo ref. () in DEVB(W) 
109/11/01 Pt. 9 dated 19.12.2008 

DECEMBER 
2008 

45 

 

Joint and several liability of partners 
and unincorporated joint venture 
participants  

11 ETWB TCW No. 5/2003 
 

JANUARY 
2003 

46 

 

 Milestone payment  1, 46, 48, 
52, 56, 
58, 63, 

78, 79, 88 

D&B Admin. Procedures  
(1999 Edition) 

 

DECEMBER 

1999 

47 

 

Employment of Technician 
Apprentices and Building & Civil 
Engineering Graduates by 
Contractors of Public Works 
Contracts  

- ETWB TCW No. 12/2003 (use 
when contract sum exceeds $50M) 

JUNE 2003 

48 

 

Land (Miscellaneous Provisions) 
(Amendment) Ordinance – Permits 
for Excavation Works under Land 
(Miscellaneous Provisions) 
Ordinance Cap. 28  

 SDEV’s memo ref. (02B0P-01-7) 
in DEVB(W) 510/70/01 dated 

18.3.2011 
 

March 2011 

49 

 

Confidentiality clauses   8 ETWB TCW No. 29/2003 OCTOBER 
2003 

50 

 

Information not to be divulged  8 ETWB TCW No. 3/2004 JANUARY 
2004 

51 

 

Ethical commitment  37 ETWB TCW No. 3/2004 JANUARY 
2004 

52 

 

Contractor’s interim statements  78  ETWB TCW No. 3/2004 JANUARY 
2004 
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SCC 
Ref. 

 
Content 

Related 
GCC 

Related 
TC/Memo/Reference 

Date of 
Issue of 

SCC/Memo 
 

53 

 

Acknowledgement of being notified 
of the ethical requirements  

- ETWB TCW No. 3/2004 JANUARY 
2004 

54 Marking Scheme in Tender 
Evaluation New D&B Procedures 

 D&B Administrative Procedures 
2014 

AUGUST 2014 

55 

 

Settlement of disputes  86 SDEV’s memo ref. DEVB(W) 
505/17/01 dated 26.6.2012 

JUNE 2012 

56 

 

Hired and hire-purchase 
constructional plant  

74 ETWB TCW No. 9/2004 MAY 2004 

57 

 

(Not Used)    

58 

 

Extension of time for unforeseen 
utility work  

50 ETWB TCW No. 17/2004 JUNE 2004 

59 

 

Right of Government to terminate 
for convenience  

- ETWB TCW No. 23/2004  JULY 2004 

60 

 

Changes in Law  1(1), 29, 
30, 50 

ETWB TCW No. 23/2004 and 
SDEV’s memo ref. DEVB(W) 

510/10/01 dated 20.12.2012 

JULY 2004 

61A 
to 

61F 

 

Preservation and Protection of Old 
and Valuable Trees  

1(1), 4 DEVB TCW No. 10/2013 and the 
Cyber Manual for Greening under 

ETWB TC(W) No. 11/2004 

DECEMBER 
2013 

62 

 

Systematic Risk Management - ETWB TCW No. 6/2005 JUNE 2005 

63 

 

Environmental Management  -  ETWB TCW No. 19/2005 + 
Interim Guidance Notes (SETW’s 

memo ref. (014G7-01-1) in 
ETWB(W) 517/91/01 dated 

19.6.2006) 

JUNE 2006 
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SCC 
Ref. 

 
Content 

Related 
GCC 

Related 
TC/Memo/Reference 

Date of 
Issue of 

SCC/Memo 
 

64 

 

Use of ultra low sulphur diesel   -  ETWB TCW No. 19/2005 + 
Interim Guidance Notes (S for 

ETW’s memo ref. (014G7-01-1) in 
ETWB(W) 517/91/01 dated 

19.6.2006) 

JUNE 2006 

65A 
& 

65B 

 

Definition and Interpretation  1(1) SDEV’s memo ref. (027RU-01-
3) in DEVB(W) 510/17/01 dated 

16.7.2010 

JULY 2010 

66 

 

Reimbursement of Contractor’s 
contribution to the Mandatory 
Provident Fund for his Site 
Personnel  

- SDEV’s memo ref. (02H25-01-1) 
in DEVB(W) 510/17/01 dated 

8.11.2012 

NOVEMBER 
2012 

67 Reimbursement of Contractor’s 
actual payment and payment of 
Contractor’s associated expenses in 
providing Labour Relations Officers 

 SDEV’s memo ref. (027RU-01-3) 
in DEVB(W) 510/17/01 dated 

16.7.2010 

JULY 2010 

68A 
& 

68B  

Payment of wages of Site Personnel  - SDEV’s memo ref. (027RU-01-
3) in DEVB(W) 510/17/01 dated 

16.7.2010 

JULY 2010 

69A 
& 

69B 

Contractor’s management team   - SDEV’s memo ref. (027RU-01-
3) in DEVB(W) 510/17/01 dated 

16.7.2010 

JULY 2010 

70 Sub-contract conditions  

 

- SDEV’s memo ref. (02H25-01-1) 
in DEVB(W) 510/17/01 dated 

8.11.2012 

NOVEMBER 
2012 

71 

 

Limiting the tiers of sub-contracting   - SDEV’s memo ref. (01TC9-01-5) 
in DEVB(W)510/17/01 dated 

17.7.2008 

JULY 2008 

72 

 

Professional Indemnity Insurance - DEVB TCW No. 9/2007 & 
SDEV’s memo ref. (02245-01-13) 

in DEVB(W)510/34/01 of 
6.10.2009 

OCTOBER 
2009 

73 

 

Disposal Ground - DEVB TCW No. 6/2010 SEPTEMBR 
2010 

74 

 

Dayworks 60 D&B Admin. Procedures  
(1999 Edition) 

DECEMBER 
1999 
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SCC 
Ref. 

 
Content 

Related 
GCC 

Related 
TC/Memo/Reference 

Date of 
Issue of 

SCC/Memo 
 

75 

 

Bond for Off-Site Manufacture of 
Major Prefabrications Item(s) 

21, 72, 
78, 79 

SDEV’s memo ref. (02APB-01-8) 
in DEVB(W) 510/83/08 dated 

20.7.2012 

JULY 2011 

76A 

&76B 

 

Release of Retention Money 

 

79 SDEV’s memo ref. (02APB-01-8) 
in DEVB(W) 510/83/08 dated 

8.3.2011 

MARCH 2011 

77 

 

Uniform and Associated Facilitates 
for Contracts 

 

- SDEV’s memo ref. 
DEVB(Trg)13/3(7) dated 

11.5.2011 

MAY 2011 

78 

 

Dispute Resolution Advisor System 

 

- SDEV’s memo ref. (102BBG-01-
4) in DEVB(W) 506/00/01 dated 

24.3.2011 

MARCH 2011 

79 

 

Mandatory Employment of Graduates 
of the Enhanced Construction 
Manpower Training Scheme 
(ECMTS) 

 

- SDEV’s memo ref. 
DEVB(Trg)13/3(9) dated 

7.12.2012 

JULY 2012 

80A 
& 

80B 

 

Implementation of the Contractor 
Cooperative Training Scheme (CCTS) 

 

- SDEV’s memos ref. 
DEVB(Trg)133/4(9) dated 

5.8.2013 and 16.8.2013 

AUGUST 
2013 

81 Extension of Time due to Labour 
Shortage 

 DEVB TC(W) No. 5/2013 JULY 2013 

82 Engagement of Sub-contractors 
Registered from Subcontractor 
Registration Scheme 

4 SDEV’s memo ref: (02KJ8-01-4) 
in DEVB(W) 510/94/02 dated 

22.7.2013 

JULY 2013 

83 Pay for Safety Performance Merit 
Scheme (PFSPMS ) 

 SDEV’s memo ref: (02LSV-01-1) 
in DEVB(W) 516/70/03 dated 

22.11.2013 

NOV 2013 
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