

**FORECAST OF CONSULTANCIES**  
顧問研究預報

**JULY 2014 TO DECEMBER 2014**  
2014年7月至2014年12月

PWP Item No. 工程編號	Title & Description of Assignment 工程名稱及說明	Type of Agreement 合約類別	Date of Inviting Expression of Interest 邀請建議書日期	Expected Duration 預計所需時間	Name and Tel. No. of Contact Person 聯絡人姓名及電話
<b>Civil Engineering and Development Department</b> 土木工程拓展署					
5101CX	Preliminary Integrated Development Study on Reclamation in association with Relocation of Sai Kung Sewage Treatment Works - Feasibility Study 相連搬遷西貢污水處理廠的初步綜合填海發展研究 – 可行性研究	FS 可行性研究	Jul 2014 2014年7月	15 months 15個月	Mr. Asher S. H. CHAN 陳尚希先生 2762 5611
5001BX	Landslip Prevention and Mitigation Programme, 2014, Package A, Landslip Prevention and Mitigation Works and Provision of Emergency Works Services for Natural Terrain Landslides Occurring in Mainland West (North) - Investigation, Design and Construction 長遠防治山泥傾瀉計劃，2014年A組，防治山泥傾瀉工程及為九龍及新界西(北)天然山坡發生山泥傾瀉提供緊急維修 – 勘查研究、設計及建造	I, DC 勘查研究，設計及建造	Sep 2014 2014年9月	66 months 66個月	Mr. K. M. WONG 黃錦民先生 2762 5082
5001BX	Landslip Prevention and Mitigation Programme, 2014, Package B, Landslip Prevention and Mitigation Works and Provision of Emergency Works Services for Natural Terrain Landslides Occurring in Mainland West (South) - Investigation, Design and Construction 長遠防治山泥傾瀉計劃，2014年B組，防治山泥傾瀉工程及為九龍及新界西(南)天然山坡發生山泥傾瀉提供緊急維修 – 勘查研究、設計及建造	I, DC 勘查研究，設計及建造	Sep 2014 2014年9月	66 months 66個月	Mr. K. M. WONG 黃錦民先生 2762 5082
5001BX	Landslip Prevention and Mitigation Programme, 2014, Package C, Landslip Prevention and Mitigation Works - Investigation, Design and Construction 長遠防治山泥傾瀉計劃，2014年C組，防治山泥傾瀉工程 – 勘查研究、設計及建造	I, DC 勘查研究，設計及建造	Nov 2014 2014年11月	88 months 88個月	Mr. Thomas K. C. WONG 黃國治先生 2760 5773
5001BX	Landslip Prevention and Mitigation Programme, 2014, Package D, Landslip Prevention and Mitigation Works - Investigation, Design and Construction 長遠防治山泥傾瀉計劃，2014年D組，防治山泥傾瀉工程 – 勘查研究、設計及建造	I, DC 勘查研究，設計及建造	Nov 2014 2014年11月	88 months 88個月	Mr. Thomas K. C. WONG 黃國治先生 2760 5773