

**FORECAST OF INVITATIONS TO TENDER**  
**招標預報**

**OCTOBER 2012 TO MARCH 2013**  
**2012年10月至2013年3月**

| PWP<br>Item No.<br>工程<br>編號                    | Contract No. & Title of Contract<br>合約編號及合約名稱   | Probable Date<br>of Gazetta/<br>Inviting Tenders<br>憲報公告/ 招<br>標暫定<br>日期 | Works<br>Category &<br>Lowest Group<br>Permitted to<br>Tender<br>工程類別及<br>准許投標<br>最低組別 | Range of<br>Estimate of<br>Cost<br>估計<br>造價 | Name and Tel. No. of<br>Contact Person<br>聯絡人姓名及電話 |
|--|---|--|--|---|--|
| <b>Water Supplies Department</b><br><b>水務署</b> |   |  |  |   |  |
| 9189WC   | 16/WSD/11<br>Replacement and rehabilitation of water<br>mains, stage 4 phase 2 - submarine mains<br>and associated works among Peng Chau,<br>Sunshine Island and Hei Ling Chau<br>更換及修復水管工程第4階段第2期 –<br>坪洲、周公島和喜靈洲之海底水管與<br>其相關工程 | Nov 2012<br>2012年11月   | WW<br>Group C<br>水務<br>丙組  | M4  | Mr. T. K. CHUNG<br>鍾達光先生<br>2634 3500              |