FORECAST OF ENGINEERING AND ASSOCIATED CONSULTANCIES
工程及相關顧問合約預報

2018 Q3 TO 2019 Q2
2018年第3季至2019年第2季

Title & Description of Consultancy Agreement 顧問合約名稱及說明	Type of Consultancy Agreement 顧問合約類別	Preliminary Date of Inviting Expression of Interest/ Proposals 初步邀請遞交意向書/建議書日期	Estimated Service Period 預計服務期	Name and Tel. No. of Contact Person 聯絡人姓名及電話	Preliminary Consultant Category (Preliminary Consultant Group) 初步顧問類別(初步顧問組別)	Preliminary Complexity (Normal/ Complex) 初步程度(普通/複雜)
Highways Department 路政署						
Strategic Study on Railways beyond 2030 - Feasibility Study 跨越 2030 年的鐵路策略性研究 – 可行性研究	FS 可行性研究	2018 Q3 2018 年第 3 季	38 months 38 個月	Mr. T .W. MOK 莫德偉先生 2762 4022	HY 道路及相關結構	TBC 待定
Feasibility Study on Segregating Light Rail and Other Road Users at Selected Busy Junctions 於指定的繁忙路口分隔輕鐵及其他道路使用者可行性研究	FS 可行性研究	2018 Q3 2018 年第 3 季	21 months 21 個月	Mr. S .C. LAW 羅兆聰先生 2762 4013	HY 道路及相關結構	TBC 待定
Study on Cable Dehumidification System for Tsing Ma Bridge 青馬大橋主纜除濕系統研究	FS 可行性研究	2018 Q4 2018 年第 4 季	15 months 15 個月	Mr. P. H. CHUNG 鍾伯恒先生 2436 5133	HY (Group 1 / 2) 道路及相關結構 (第 1 / 2 組)	Complex 複雜