

**FORECAST OF ENGINEERING AND
ASSOCIATED CONSULTANCIES**
工程及相關顧問合約預報

2018 Q3 TO 2019 Q2
2018年第3季至2019年第2季

Title & Description of Consultancy Agreement 顧問合約名稱及說明	Type of Consultancy Agreement 顧問合約類別	Preliminary Date of Inviting Expression of Interest/ Proposals 初步邀請遞交意向書/建議書日期	Estimated Service Period 預計服務期	Name and Tel. No. of Contact Person 聯絡人姓名及電話	Preliminary Consultant Category (Preliminary Consultant Group) 初步顧問類別 (初步顧問組別)	Preliminary Complexity (Normal/Complex) 初步程度 (普通/複雜)
Environmental Protection Department 環境保護署						
Study of Access Options to Lap Sap Wan in Shek O for Removal of Marine Refuse 研究通往石澳垃圾灣以清理海上垃圾的方案	FS 可行性研究	2018 Q3 2018年 第3季	9 months 9個月	Ms. Greta M. Y. TAM 譚美儀女士 2594 6588	EP (Group 1) 環境 (第1組)	Normal 普通
Investigation on Sources of Medical Waste found on Hong Kong's Shorelines 香港沿岸發現與醫藥有關廢物的源頭調查	FS 可行性研究	2018 Q4 2018年 第4季	24 months 24個月	Ms. Greta M. Y. TAM 譚美儀女士 2594 6588	EP (Group 1) 環境 (第1組)	Normal 普通
Strategic sewerage catchment review and infrastructure planning for North District South and feasibility study on North District Sewerage 北區南污水集水區策略性檢討與基建規劃及北區污水收集系統的可行性研究	FS 可行性研究	2018 Q4 2018年 第4季	24 months 24個月	Mr. Calvary T. C. WONG 王德中先生 3107 8260	DS (Group 2 / 3) 排水及污水 (第2 / 3組)	Complex 複雜
Refurbishment and Upgrading of West Kowloon, Island West and Island East Transfer Stations - Feasibility Study 翻新及提升西九龍、港島西及港島東廢物轉運站 - 可行性研究	FS 可行性研究	2018 Q4 2018年 第4季	45 months 45個月	Ms. Fanny F. WONG 黃方女士 2872 1887	EP (Group 2) 環境 (第2組)	Complex 複雜