

**FORECAST OF ENGINEERING AND  
ASSOCIATED CONSULTANCIES**  
工程及相關顧問合約預報

**2018 Q4 TO 2019 Q3**  
2018年第4季至2019年第3季

Title & Description of Consultancy Agreement 顧問合約名稱及說明	Type of Consultancy Agreement 顧問合約類別	Preliminary Date of Inviting Expression of Interest/ Proposals 初步邀請遞交意向書/建議書日期	Estimated Service Period 預計服務期	Name and Tel. No. of Contact Person 聯絡人姓名及電話	Preliminary Consultant Category (Preliminary Consultant Group) 初步顧問類別 (初步顧問組別)	Preliminary Complexity (Normal/Complex) 初步程度 (普通/複雜)
<b>Environmental Protection Department 環境保護署</b>						
Strategic sewerage catchment review and infrastructure planning for North District South and feasibility study on North District Sewerage 北區南污水集水區策略性檢討與基建規劃及北區污水收集系統的可行性研究	FS 可行性研究	2019 Q1 2019年 第1季	24 months 24個月	Mr. Calvary T. C. WONG 王德中先生 3107 8260	DS (Group 2 / 3) 排水及污水 (第2 / 3組)	Complex 複雜
Pilot plant for woody waste recycling - investigation, design and construction 木質廢料回收試驗設施 - 勘查研究、設計和建造	I, DC 勘查研究、 設計和建造	2019 Q1 2019年 第1季	36 months 36個月	Dr. LAI Chun-kit 賴峻傑博士 3529 2398	EP (Group 2) 環境 (第2組)	Complex 複雜