

**FORECAST OF ENGINEERING AND  
ASSOCIATED CONSULTANCIES**  
工程及相關顧問合約預報

**2018 Q4 TO 2019 Q3**  
2018年第4季至2019年第3季

| Title & Description of Consultancy Agreement<br>顧問合約名稱及說明  | Type of Consultancy Agreement<br>顧問合約類別 | Preliminary Date of Inviting Expression of Interest/<br>Proposals<br>初步邀請遞交意向書/<br>建議書日期 | Estimated Service Period<br>預計服務期 | Name and Tel. No. of Contact Person<br>聯絡人姓名及電話 | Preliminary Consultant Category<br>(Preliminary Consultant Group)<br>初步顧問類別<br>(初步顧問組別) | Preliminary Complexity<br>(Normal/Complex)<br>初步程度<br>(普通/複雜) |
|--|---|--|-----------------------------------|---|---|---|
| <b>Highways Department</b><br>路政署  |   |  |                                   |   |   |   |
| Study on Cable Dehumidification System for Tsing Ma Bridge<br>青馬大橋主纜除濕系統研究   | FS<br>可行性研究                             | 2018 Q4<br>2018年<br>第4季  | 15 months<br>15個月                 | Mr. P. H. CHUNG<br>鍾伯恒先生<br>2436 5133           | HY<br>(Group 1 / 2)<br>道路及<br>相關結構<br>(第1 / 2組)   | Complex<br>複雜   |
| Road Works in connection with Proposed Housing/Commercial Development on Eight Sites (Package 2A) - Feasibility Study<br>擬作房屋/商業發展土地的相關道路工程(第2A部分) - 可行性研究 | FS<br>可行性研究                             | 2018 Q4<br>2018年<br>第4季  | 20 months<br>20個月                 | Mr. W. H. CHAN<br>陳偉康先生<br>2762 3959            | HY<br>(Group 2 / 3)<br>道路及<br>相關結構<br>(第2 / 3組)   | Normal<br>普通  |