

**FORECAST OF ARCHITECTURAL AND ASSOCIATED CONSULTANCIES**

**建築及相關顧問合約預報**

**2018 Q4 TO 2019 Q3**  
**2018年第4季至2019年第3季**

Title & Description of Consultancy Agreement 顧問合約名稱及說明	Type of Consultancy Agreement 顧問合約類別	Preliminary Date of Inviting Expression of Interest/ Proposals 初步邀請遞交意向書/建議書日期	Estimated Service Period 預計服務期	Name and Tel. No. of Contact Person 聯絡人姓名及電話	Preliminary Consultant Category (Preliminary Consultant Band) 初步顧問類別 (初步顧問組別)	Preliminary Complexity (Normal/Complex) 初步程度 (普通/複雜)
<b>Social Welfare Department</b> <b>社會福利署</b>						
The Conversion of ex-CCC Kei Leung Primary School at Leung King Estate, Tuen Mun and ex-CCC Kei Ching Primary School at Fu Shin Estate, Tai Po into an Integrated Rehabilitation and Elderly Services Complex 改建屯門良景邨前基良小學和大埔富善邨前基正小學成綜合社會福利設施大樓	DC 設計及建造	After 2018 Q4 2018年 第4季後	64 months 64個月	Mr. C. M. LAI 黎卓文先生 2116 3545	Arch lead (Band 2) 總建築 (組別 2)	Normal 普通