

**FORECAST OF ENGINEERING AND ASSOCIATED
CONSULTANCIES**

工程及相關顧問合約預報

**2022 Q3 TO 2023 Q2
2022年第3季至2023年第2季**

Title & Description of Consultancy Agreement 顧問合約名稱及說明	Type of Consultancy Agreement 顧問合約 類別	Preliminary Date of Inviting Expression of Interest/ Proposals 初步邀請 遞交意向書/ 建議書日期	Estimated Service Period 預計 服務期	Name and Tel. No. of Contact Person 聯絡人姓名 及電話	Preliminary Consultant Category (Preliminary Consultant Group) 初步顧問類別 (初步顧問組別)	Preliminary Complexity (Normal/ Complex) 初步程度 (普通/複雜)
Environmental Protection Department 環境保護署						
Development of Land Access to Shek O Lap Sap Wan for Removal of Shoreline Refuse - Design and Construction 興建通往石澳垃圾灣的陸上通 道以清理海岸垃圾 - 設計及建 造	DC 設計及建造	2022 Q4 2022 年 第 4 季	24 months 24 個月	Dr. Derek WONG 黃志輝博士 2594 6175	HY (Group 1) 道路和 相關結構 (第一組)	Normal 普通
Development of Integrated Waste Management Facilities Phase 2 - Investigation, Design and Construction (NEC3 PSC Option A, BIM) 發展綜合廢物管理設施第 2 期 - 勘查研究、設計及建造 (新工程合約 3 專業服務合約 A 選項，建築信息模擬)	I, DC 勘查研究、 設計及建造	2022 Q3 2022 年 第 3 季	129 months 129 個月	Dr. Joanna KWAN 關卓欣博士 3529 2907	EP (Group 2) 環境 (第二組)	Complex 複雜