

**FORECAST OF ENGINEERING AND ASSOCIATED
CONSULTANCIES**

工程及相關顧問合約預報

**2022 Q3 TO 2023 Q2
2022年第3季至2023年第2季**

Title & Description of Consultancy Agreement 顧問合約名稱及說明	Type of Consultancy Agreement 顧問合約類別	Preliminary Date of Inviting Expression of Interest/ Proposals 初步邀請遞交意向書/ 建議書日期	Estimated Service Period 預計服務期	Name and Tel. No. of Contact Person 聯絡人姓名及電話	Preliminary Consultant Category (Preliminary Consultant Group) 初步顧問類別 (初步顧問組別)	Preliminary Complexity (Normal/Complex) 初步程度 (普通/複雜)
Highways Department 路政署						
Preventive Maintenance Programme (2022 – 2028) Upgrading/Improvement of Roadside Man-made Slopes/Retaining Walls in Urban Region - Investigation, Design and Construction (BIM) 市區路旁人造斜坡/擋土牆防護維修計劃鞏固及改善工程 (2022-2028) - 勘查研究、設計及建造 (建築信息模擬)	I, DC 勘查研究、設計及建造	2022 Q3 2022 年第 3 季	77 months 77 個月	Mr. M. H. HO 何名開先生 2231 5682	GE (Group 2) 岩土和斜坡 (第 2 組)	Normal 普通
Independent Checking of the Financial Arrangement of Tuen Mun South Extension Project - Investigation (NEC PSC Option A) 獨立審查屯門南延線項目的財政安排 - 勘查研究 (新工程合約的專業服務合約 A 選項)	I 勘查研究	2022 Q3 2022 年第 3 季	8 months 8 個月	Mr. Stanley LIU 廖智遠先生 3525 1563	CE (Group 1) 基建及發展 (第 1 組)	Complex 複雜