

FORECAST OF ENGINEERING AND ASSOCIATED CONSULTANCIES

工程及相關顧問合約預報

2023 Q2 TO 2024 Q1
2023年第2季至2024年第1季

Title & Description of Consultancy Agreement 顧問合約名稱及說明	Type of Consultancy Agreement 顧問合約類別	Preliminary Date of Inviting Expression of Interest/ Proposals* 遞交意向書/建議書*日期	Estimated Service Period 預計服務期	Name and Tel. No. of Contact Person 聯絡人姓名及電話	Preliminary Consultant Category (Preliminary Consultant Group) 初步顧問類別 (初步顧問組別)	Preliminary Complexity (Normal/Complex) 初步程度 (普通/複雜)
Environmental Protection Department 環境保護署						
Development of Organic Waste Pre-treatment Centre (Yuen Long) - Investigation, Design and Construction (NEC3 PSC, BIM) 發展有機廢物預處理中心(元朗) - 勘查研究、設計及建造 (新工程合約3的專業服務合約, 建築信息模擬)	I, DC 勘查研究、設計及建造	2023 Q2 2023年 第2季	79 months 79個月	Mr. MAK Kwan-hon 麥鈞漢先生 3529 2960	EP (Group 2) 環境 (第2組)	Complex 複雜
Contract Administration of Organic Waste Pre-treatment Centre (New Territories East) - Design & Construction (NEC3 PSC, BIM) 有機廢物預處理中心(新界東)工程合約管理 - 設計及建造 (新工程合約3的專業服務合約, 建築信息模擬)	DC 設計及建造	2023 Q2 2023年 第2季	53 months 53個月	Mr. MAK Kwan-hon 麥鈞漢先生 3529 2960	EP (Group 2) 環境 (第2組)	Complex 複雜
Refurbishment and Upgrading of North West New Territories Transfer Station - Investigation, Design and Construction (NEC3 PSC Option A) 翻新及提升新界西北廢物轉運站 - 勘查研究、設計及建造 (新工程合約3的專業服務合約A選項)	I, DC 勘查研究、設計及建造	2023 Q2 2023年 第2季	96 months 96個月	Mr. Andrew FONG 方曉堃先生 2872 1887	EP (Group 2) 環境 (第2組)	Complex 複雜