

FORECAST OF ENGINEERING AND ASSOCIATED CONSULTANCIES

工程及相關顧問合約預報

2023 Q2 TO 2024 Q1
2023年第2季至2024年第1季

Title & Description of Consultancy Agreement 顧問合約名稱及說明	Type of Consultancy Agreement 顧問合約類別	Preliminary Date of Inviting Expression of Interest/ Proposals* 初步邀請遞交意向書/建議書*日期	Estimated Service Period 預計服務期	Name and Tel. No. of Contact Person 聯絡人姓名及電話	Preliminary Consultant Category (Preliminary Consultant Group) 初步顧問類別(初步顧問組別)	Preliminary Complexity (Normal/Complex) 初步程度(普通/複雜)
Transport Department 運輸署						
Replacement of traffic signal controllers and ancillary equipment of the Hong Kong Area Traffic Control System – Design and Construction 更換港島區區域交通控制系統的交通燈控制器及附屬設備 – 設計及建造	DC 設計及建造	2023 Q2 2023 年第 2 季	60 months 60 個月	Mr. FUNG Kin-ip, Kevin 馮建業先生 3842 6119	TT (Group 2) 交通運輸 (第 2 組)	Complex 複雜
Implementation of Real-time Adaptive Traffic Signal System at Suitable Isolated Junctions – Investigation, Design and Construction 於合適獨立路口實施實時交通燈號調節系統 – 勘查研究, 設計及建造	I, DC 勘查研究、設計及建造	2023 Q3 2023 年第 3 季	58 months 58 個月	Mr. YUEN Wai-cheung, Bryan 袁偉祥先生 3842 6120	TT (Group 2) 交通運輸 (第 2 組)	Complex 複雜