

**FORECAST OF CONSULTANCIES**  
顧問研究預報

**JULY 2007 TO DECEMBER 2007**  
2007年7月至2007年12月

PWP Item No. 工程 編號	Title & Description of Assignment 工程名稱及說明	Type of Agreement 合約類別	Date of Inviting Expression of Interest 邀請建議書日期	Expected Duration 預計所需時間	Name and Tel No. of Contact Person 聯絡人姓名及電話
<b>Civil Engineering and Development Department</b> <b>土木工程拓展署</b>					
5001BX	10-year Extended Landslip Preventive Measures Project, Phase 8, Package E Landslip Preventive Works on Government Slopes and Related Studies – Investigation, Design and Construction 延續十年的防止山泥傾瀉計劃 第八期 E 組 政府斜坡的防止山泥傾瀉工程及相關研究 – 勘測、設計及建造	DC 設計及建造	Jul 2007 2007 年 7 月	51 months 51 個月	Mr K M LUK 陸國文先生 2762 5082
5001BX	10-year Extended Landslip Preventive Measures Project, Phase 8, Package F Landslip Preventive Works on Government Slopes and Related Studies – Investigation, Design and Construction 延續十年的防止山泥傾瀉計劃 第八期 F 組 政府斜坡的防止山泥傾瀉工程及相關研究 – 勘測、設計及建造	DC 設計及建造	Jul 2007 2007 年 7 月	51 months 51 個月	Mr K M LUK 陸國文先生 2762 5082
7100CX	Planning and Engineering Study of Private Housing Development at Cheung Sha, Lantau – Feasibility Study 大嶼山長沙私人物業發展規劃及工程研究 – 可行性研究	FS 可行性研究	Sep 2007 2007 年 9 月	15 months 15 個月	Mr W P LEUNG 梁偉鵬先生 2231 4508
7265RS	Cycle Tracks Connecting North West New Territories with North East Territories (Extension) – Investigation 連接新界西北及東北之單車徑 (伸延部份) – 勘查研究	I 勘查研究	Sep 2007 2007 年 9 月	12 months 12 個月	Mr H W YIP 葉鴻偉先生 2158 5636