

FORECAST OF CONSULTANCIES
顧問研究預報

APRIL 2007 TO SEPTEMBER 2007
2007 年 4 月至 2007 年 9 月

PWP Item No. 工程 編號	Title & Description of Assignment 工程名稱及說明	Type of Agreement 合約類別	Date of Inviting Expression of Interest 邀請建議書 日期	Expected Duration 預計所需時間	Name and Tel. No. of Contact Person 聯絡人姓名及電話
Water Supplies Department 水務署					
4108CD	CE 55/2006 (EP) Inter-reservoirs Transfer Scheme Water Tunnel between Kowloon Byewash Reservoir and Lower Shing Mun Reservoir Environmental Impact Assessment – Investigation 水塘間轉運隧道計劃 九龍副水塘至下城門水塘輸水隧道 環境影響評估 – 勘查研究	I 勘查研究	Apr 2007 2007年4月	18 months 18 個月	Mr. C.K. FUNG 馮志强先生 2829 5655
-	Maintenance of Water Supplies Department Slopes, 2007 – 2010 Programme – Design and Construction 2007至2010年度水務署斜坡維修計劃 – 設計及建造	DC 設計及建造	May 2007 2007年5月	36 months 36 個月	Mr. C. K. IP 葉志權先生 2829 4570
9327WF	Laying of Western Cross Harbour Main and associated Land Mains from West Kowloon to Sai Ying Pun – Design and Construction 敷設由西九龍至西營盤之西區過海海底水管 及與其相關的地下喉管 – 設計及建造	DC 設計及建造	Jun 2007 2007年6月	60 months 60 個月	Mr. K. H. WONG 黃國雄先生 2634 3500