

**FORECAST OF CONSULTANCIES**  
顧問研究預報

**JANUARY 2010 TO JUNE 2010**  
2010年1月至2010年6月

PWP Item No. 工程編號	Title & Description of Assignment 工程名稱及說明	Type of Agreement 合約類別	Date of Inviting Expression of Interest 邀請建議書日期	Expected Duration 預計所需時間	Name and Tel. No. of Contact Person 聯絡人姓名及電話
<b>Civil Engineering and Development Department</b> 土木工程拓展署					
-	Independent Environmental Checker for Public Fill Reception Facilities and Construction Waste Sorting Facilities - Investigation 公眾填料接收設施及建築廢物篩選分類設施的獨立環境查核人 - 勘查研究	I 勘查研究	Jan 2010 2010年1月	36 months 36個月	Mr. C. H. SO 蘇志豪先生 2760 5840
7049TF	Construction of Additional Floor on Central Piers Numbers 4, 5 and 6 - Design and Construction 中環4、5和6號碼頭增加樓層興建工程 - 設計及建造	DC 設計及建造	Jan 2010 2010年1月	64 months 64個月	Mr. K. W. TSUI 徐國華先生 2231 4530
5001BX	Landslip Prevention and Mitigation Programme, 2009, Package G Natural Terrain Hazard Mitigation Works - Investigation, Design and Construction 長遠防治山泥傾瀉計劃 2009年G組天然山坡風險緩減工程 - 勘查研究、設計及建造	I, DC 勘查研究, 設計及建造	Feb 2010 2010年2月	72 months 72個月	Mr. Y. LAM 林義先生 2760 5773
5001BX	Landslip Prevention and Mitigation Programme, 2009, Package H Natural Terrain Hazard Mitigation Works - Investigation, Design and Construction 長遠防治山泥傾瀉計劃 2009年H組天然山坡風險緩減工程 - 勘查研究、設計及建造	I, DC 勘查研究, 設計及建造	Feb 2010 2010年2月	72 months 72個月	Mr. Y. LAM 林義先生 2760 5773