
 
 

 

 
 

 

 
 

 
 

 
 

 

 

 
 

 
 

  

      
   

 
 

   
 

 

 
   

 

 
 

 

 

 
   

 
 

 

  

 
 

 
   

 

 

FORECAST OF CONSULTANCIES  APRIL 2011 TO SEPTEMBER 2011 
顧問研究預報 2011 年 4月至  2011 年 9月 

PWP 
Item No. 
工程

編號 

Title & Description of Assignment
工程名稱及說明 

Type of 
Agreement 
合約類別 

Date of Inviting 
Expression of 

Interest 
邀請建議書日期 

Expected 
Duration

預計所需時間 

Name and Tel. No. 
of 

Contact Person
聯絡人姓名及電話 

Highways Department
路政署 

6100TX 

6100TX 

-

CE 4/2011 (HY) - Improvements to 
Pedestrian Environment in Yuen Long 
Town - Feasibility Study
元朗市行人環境改善計劃 –可行性研究 

Preventive Maintenance Works (2011 -
2016) of Roadside Man-made Slopes/ 
Retaining Walls in New Territories 
新界路旁人造斜坡 /擋土牆防護工程 
(2011 - 2016) 

CE 47/2010 (HY) - Provision of Access 
Facilities for the Disabled at Existing 
Footbridges Phase 2 and Existing Subways 
Phase 1 (Package 2) - Design and 
Construction 
現有行人天橋第二期及現有行人隧道第

一期加設傷殘人士上落設施 (第二組 ) –
設計及建造 

FS 
可行性研究 

I, DC 
勘查研究,
設計及建造 

DC 
設計及建造 

Apr 2011 
2011年 4月 

18 Months 
18個月 

Mr. Raymond 
T. W. KONG 
江大榮先生 
2762 3657 

May 2011 
2011年 5月 

66 Months 
66個月 

Mr. K. L. NG
吳國亮先生 
2762 3970 

May 2011 
2011年 5月 

72 Months 
72個月 

Mr. C. T. WONG
王正東先生 
3188 3333 


