

FORECAST OF CONSULTANCIES
顧問研究預報

OCTOBER 2011 TO MARCH 2012
2011年10月至2012年3月

PWP Item No. 工程編號	Title & Description of Assignment 工程名稱及說明	Type of Agreement 合約類別	Date of Inviting Expression of Interest 邀請建議書日期	Expected Duration 預計所需時間	Name and Tel. No. of Contact Person 聯絡人姓名及電話
Civil Engineering and Development Department 土木工程拓展署					
-	Management and Operation of Public Works Regional Laboratory (Siu Ho Wan) to Provide Fill Compaction Control and Other Construction Materials Compliance Testing Services - Feasibility Study 管理及營運小濠灣區域試驗所以提供填料壓實試驗和其他建築物料測試服務 - 可行性研究	FS 可行性研究	Oct 2011 2011年10月	43 months 43個月	Mr. Y. K. HO 何英傑先生 2305 1105
5101CX	Review of Studies on Climate Change and its Implications on the Design of Coastal Structures - Feasibility Study 檢討氣候變化的研究如何影響海濱構築物設計 - 可行性研究	FS 可行性研究	Nov 2011 2011年11月	11 months 11個月	Mr. M. C. LEE 李民就先生 2762 5611
5001BX	Landslip Prevention and Mitigation Programme, 2011, Package G, Landslip Prevention and Mitigation Works - Investigation, Design and Construction 長遠防治山泥傾瀉計劃，2011年G組，防治山泥傾瀉工程 - 勘查研究、設計及建造	I, DC 勘查研究，設計及建造	Dec 2011 2011年12月	88 months 88個月	Mr. Dennis K. M. WONG 黃錦民先生 2762 5082
5001BX	Landslip Prevention and Mitigation Programme, 2011, Package H, Landslip Prevention and Mitigation Works - Investigation, Design and Construction 長遠防治山泥傾瀉計劃，2011年H組，防治山泥傾瀉工程 - 勘查研究、設計及建造	I, DC 勘查研究，設計及建造	Dec 2011 2011年12月	88 months 88個月	Mr. Dennis K. M. WONG 黃錦民先生 2762 5082